STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 03706701 IN SANTA CRUZ COUNTY IN WATSONVILLE 04/24/01
CONTRACT NUMBER 05-430404 AT VARIOUS LOCATIONS CONTRACT CODE "A *
LOCATION 05-SCR-152-T2.3/0.4 27 CONTRACT ITEMS
UPGRADE AND INSTALL SIGNALS FEDERAL AID ACST-S152-(062)E

P-S152-(062)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 11.0%

PROPOSALS 1SSUED 11 FUND TOTAL HB4N 796,000 TOTAL NUMBER OF WORKING DAYS 120
NUMBER OF BIDDERS 2 ENGINEERS EST 1,110,608.00 AMOUNT UNDER 63,173.00 PERCENT UNDER EST 5.69
PROGRAM ELEMENTS OHC
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 1,047,435.00 1 PRISM ENGINEERING INC 714 252-9488
00769171
10732 CHESTNUT AVENUE FAX 714 252-9487
STANTON CA 90680
2 997,252.00 2 BAYVIEW ELECTRIC INC 831 761-2322
NO GOOD FAITH EFFRT 00725420
7 HANGAR WAY STE B FAX 831 761-2323

WATSONVILLE CA 95076



05-430404
05-SCR-152
03706701

BIDDER 1D NAME AND ADDRESS

L1IST

OF

SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

B1D245
PAGE 2
04/24/01

01 NONE

NONE



05-430404 BID245

05-SCR-152 PAGE 3
03706701 04/24/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 CENTRAL STRIPING SERVICE MARKERS AND STRIPING

RANCHO CORDOVA CA
MONTEREY PENINSULA ENGINEERING CONCRETE AND ASPHALT
MARINA CA
STATEWIDE SAFETY AND SIGNS INC CONSTRUCTION AREA SIGNS

NIPOMO CA



05-430404 BID245

05-SCR-152 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/06/01 04/24/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 8,250.00* 8,250.00
2 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 75,000.00* 75,000.00
3 (S) 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 210 10.00 2,100.00
4 (S) 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 320 40.00 12,800.00
5 (S) 150722 REMOVE PAVEMENT MARKER EA 99 2.00 198.00
6 (S) 150857 REMOVE ASPHALT CONCRETE SURFACING M2 69 15.00 1,035.00
7 (S) 152390 RELOCATE ROADSIDE SIGN EA 1 250.00 250.00
8 (S) 153210 REMOVE CONCRETE M3 25 150.00 3,750.00
9 (S) 198001 IMPORTED BORROW TONN 18 250.00 4,500.00
10 (S) 390103 ASPHALT CONCRETE (TYPE B) TONN 7 1,000.00 7,000.00
11 (S) 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 20 250.00 5,000.00
AREA)
12 (S) 731502 MINOR CONCRETE (MISCELLANEOUS M3 30 400.00 12,000.00
CONSTRUCTION)
13 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 290 50.00 14,500.00
14 (S) 840560 THERMOPLASTIC TRAFFIC STRIPE M 190 5.00 950.00
(SPRAYABLE)
15 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 65 150.00 9,750.00
16 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 28 1,000.00 28,000.00
17 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS LUMP SUM 81,375.00* 81,375.00
18 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS LUMP SUM 90,187.00* 90,187.00
19 861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS LUMP SUM 102,625 .00* 102,625.00
20 861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS LUMP SUM 94,867 .00* 94,867.00
21 861505 MODIFY SIGNAL AND LIGHTING (LOCATION 5) LS LUMP SUM 93,802.00* 93,802.00
22 861506 MODIFY SIGNAL AND LIGHTING (LOCATION 6) LS LUMP SUM 62,597 .00 62,597.00
23 861507 MODIFY SIGNAL AND LIGHTING (LOCATION 7) LS LUMP SUM 63,412.00* 63,412.00
24 861508 MODIFY SIGNAL AND LIGHTING (LOCATION 8) LS LUMP SUM 79,350.00* 79,350.00
25 861509 MODIFY SIGNAL AND LIGHTING (LOCATION 9) LS LUMP SUM 90,637.00* 90,637.00
26 869042 ADJUST PULL BOX EA 7 500.00 3,500.00
27 999990 MOBILIZATION LS LUMP SUM 100,000.00* 100,000.00

TOTAL 1,047,435.00



05-430404 B1D245
05-SCR-152 SUMMARY OF REMAINING BIDDERS PAGE 5
03706701 04/24/01
o mm e
ITEM| SECOND
| BID AMOUNT
|
1] 6,500.00* 6500.00
2] 54,500.00* 54500.00
3| 3.00 630.00
4 | 18.00 5760.00
5| 3.00 297.00
6 | 70.00 4830.00
71 400.00 400.00
8 | 1,400.00 35000.00
9 | 300.00 5400.00
10 | 1,400.00 9800.00
11 | 200.00 4000.00
12 | 1,000.00 30000.00
13 | 50.00 14500.00
14 | 2.00 380.00
15 | 3.00 195.00
16 | 5.00 140.00
17 | 91,000.00* 91000.00
18 | 102,000.00* 102000.00
19 | 91,000.00* 91000.00
20 | 81,420.00* 81420.00
21 | 63,000.00* 63000.00
22 ] 66,000.00* 66000.00
23 | 102,000.00* 102000.00
24 | 93,000.00* 93000.00
25 | 89,300.00* 89300.00
26 | 600.00 4200.00
27 | 42,000.00* 42000.00
TOT 997,252.00



